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Request for Qualifications for Construction Management at Risk Services
I. General Information

A. Project Information

Awarding Authority: Division of Capital Asset Management and Maintenance

Mass. State Project No. (Project Number)
Project Title: (Full Project Name and Location), Massac
Submission Deadline: 2:00 P.M. (Day and Date)

anagement Services,” the Project number and
ame, business address and telephone number.

will be held on (Optional) (Date) at (time) A.M.
. One Ashburton Place, Boston. Massachusetts.

DCAMM’s official
at DCAMM’s Bid Roo

$(dollar value)
(number of months) months

(PM Name)
(Designer Firm Name) (phase of design)

RFQ Interest Form: Firms interested in this Project must submit an RFQ Interest Form
to DCAMM’s Bid Room by email to: bidroom.dcamm(@state.ma.us.
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B. Introduction

Firms interested in providing Public Construction Manager at Risk Services (“CM” or “CM at Risk”)
for the Project are invited to submit a Statement of Qualifications (“SOQ”) to the Division of Capital
Asset Management and Maintenance (“DCAMM?”). This CM at Risk services procurement is
conducted pursuant to M.G.L. Chapter 149A, contained in Chapter 193 of the Acts of 2004. This
Request for Qualifications (“RFQ”) is the first phase of a two-phase procurement process as set forth
in MGL Chapter 149A. DCAMM is prequalifying firms interested in providing public CM at Risk
services for the project through this RFQ process. DCAMM will evaluate sub SOQs based
upon the identified evaluation criteria and will select those respondents it degims qualified. Only those

project as it is described further below. The prior CM at R

completed within the last ten (10) years. 0
C. Project Description

(Project Description, sample appears: The project is a new two-story building containing 69,004 SF
that will contain both heated and unheated storage, administration space, classrooms, maintenance
training work bay, kitchen, physical fitness area, locker room, toilet/shower rooms, and
assembly/drill hall and new parking. The 5.5 acre site, located at 679 Lowell Street in the City of
Methuen, is a Massachusetts National Guard facility, with an existing building to remain and a
vehicle storage building containing 48 garage bays which will be demolished as part of this project.
The study is in the process of being certified and it is expected that the design will be initiated this

winter.

~
sachusetts LEED Plus certifiable facility.

It is the intention of t pject to produce

gr wage rates set under the Massachusetts Prevailing Wage

The applicable minority workforce utilization percentage is 15.3 %.
The applicable women workforce utilization percentage is 6.9 %.

The Commonwealth encourages and monitors the participation of Service-Disabled Veteran-Owned
Business Enterprises (“SDVOBE”) and Veteran Business Enterprises ("VBE") on its construction
projects. The benchmark for SDVOBE and VBE participation on the project is 3%.
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Pursuant to M.G.L. c. 30, 839S(a)(2) all employees to be employed on the Project must have
successfully completed a course in construction safety and health approved by OSHA and of at least
10 hours in duration. All Trade Contractors on the Project will also be required to provide written
verification of compliance with Federal Department of Homeland Security Requirements, including
but not limited to the Employment Eligibility Verification (Form I-9) Process.

DCAMM uses PMAS/PROLOG project management system for its projects and the selected
Construction Manager will be required to utilize the system for project communication, tracking, etc.

A site visit will not be conducted at the RFQ phase. Drawings, specificatiog$; and other documents

will not be available to respondents during the RFQ phase.

D. Project Schedule

p
(Project Schedule, sample appears: The architectural firm of The Office of Michael Rosenfeld, Inc. is
currently completing the study phase of this project. DCAMM anticipates that the study for the
project will be certified in October of 20--, with the construction project designer under contract by
late fall 20--0. Construction documents will be completed during winter 20--. It is anticipated that
the Construction Manager will be under contract while the construction documents are being
developed, with a possible construction start in the spring of 20--. The construction is expected to be
completed within eighteen months. It is intended that the construction be completed and that the
building be fully functional and occupied by fall 20--).

in M.G.L. c. 149A, contained in Chapter
193 of the Acts of 2004. Phase ications, RFQ phase, is the qualifications
phase. Only firms selected during t equalification phase will be permitted to

participate in Phase Two, the Request RFP phase used to select a CM firm. The RFQ
phase will be used to | ali management at risk firms. Interested firms must submit
a Statement of Qualifica ‘ line set for submission. DCAMM will appoint and

assemble a prequalificat qualification Committee”) to review and evaluate the
SOQs rece cluding the RFQ evaluation process within 30 days from
submi hose firms determined to be qualified by the Prequalification
Committee will be invited and permitted to submit a proposal in response to the Phase Two,
RFP d as qualified by the Prequalification Committee and firms that
do not p RFQ phase will be precluded from participating in the RFP CM

selection phase.

This RFQ is Ph ne of the procurement process. After the deadline for the submission of SOQs
has passed, DCAMM will prepare a register of the names of the firms submitting SOQs which will be
available for public inspection. The Prequalification Committee will review and evaluate the SOQs
submitted, information contained in the DCAMM certification files, information on prior project
performance, information obtained from references, information obtained from governmental agencies
and entities, and such other information as may be obtained. DCAMM, at its sole discretion, may
request additional information to clarify or supplement the information obtained.
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Based upon its review and evaluation, the Prequalification Committee will prepare a written
evaluation that provides an overall composite rating and a specific rating for each of the evaluation
criteria for each of the CM firms that have submitted complete materials as required by this RFQ.
These ratings will be “qualified” or “not qualified” or such additional rating as the Prequalification
Committee finds reasonable. The Prequalification Committee shall rate the respondents based on the
composite ratings. Firms receiving an overall composite rating of “not qualified” will not be deemed
qualified. The Prequalification Committee shall endeavor to identify at least three CM firms which it
deems qualified. If the Prequalification Committee does not rate at least three CM’s as qualified, it
will either repeat the RFQ process or procure the project under the provisions L. c. 149, 844A-
44). DCAMM shall complete the Phase One process by written notice to aliffirm’s dv1smg them as

deemed qualified in this Phase One prequalification proc The RFP Selectio
(Selection Committee) will evaluate the proposals on multi ors, rank the ased on the

ranked firm, and the process will continue | Cé ptable contract with one of
the prequalified CM at Risk firms that sub

thereby grants to DCAMM an unrestricted license to use the
therewith, in connection with the Project.

Unauthorized commu ations or contact between CM firms, their employees, agents or other
related entitiessinterested in submitting SOQs and DCAMM, the project designer or program
manager, or an er person or entity participating on the Prequalification Committee or
Selection Committee with regard to this project are strictly prohibited. The only authorized
communications shall be 1) inquiries to DCAMM’s Bid Room for general information about obtaining
the RFQ, RFQ submission deadlines, and the existence of any relevant addenda to the RFQ; and 2)
inquiries made at the official RFQ Informational Meeting if one is held by DCAMM at the date and
time that may be set above; 3) general inquiries about the RFQ process and DCAMM’s CM at Risk
Program can be made to Bob Barry, Deputy Director of Construction, (617) 727-4050 x 31521, no
project specific inquiries will be permitted; and 4) DCAMM may initiate contact to advise firms of
CM at Risk project opportunities.
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Any issues brought to DCAMM’s attention either at the RFQ Informational Meeting if one is held, or
by contacting DCAMM’s Bid Room or Bob Barry as set forth above, which DCAMM determines
require additional clarification will be addressed by issuing a written addendum. Oral and other
clarifications will be without legal effect. All such addenda will be considered part of this RFQ, and
the respondent shall be required to acknowledge receipt of all addenda on the RFQ Proposal Response
Form attached to this RFQ. DCAMM will post all addenda on DCAMM’s E-Bid Room and on
www.commbuys.com in the listings for this Project. DCAMM's E-Bid Room system vendor will also
email a notification when a new addendum is issued alerting firms that opt to
notifications that an addendum has been issued. Interested vendors must affi
notice of these project updates on the project's E-Bid Room page. It sha

above in this section.

H. Status of Request for Qualifications

This Request for Qualifications is solely a reque t does not represent an offer nor
does it confer any rights on any respondent. hall ngt'be responsible under any
circumstances for any costs i iIs RFQ. DCAMM reserves the right to
modify, suspend or cancel this pr i iIts sole discretion.
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Request for Qualifications for Construction Management at Risk Services
I1. Scope of Services for Construction Management

The Construction Manager shall be responsible for complete construction management services for all
phases of the project for a guaranteed maximum price. At each phase, DCAMM at its sole discretion
will determine whether it will proceed to the next phase or terminate Construction Manager Services
on the project. Certain trade construction work will be procured using procedures similar to the Mass
General Laws Chapter 149 Filed Sub-bid laws after a pre-qualification processgl he procedure is
149A. A detailed
scope of services will be included in the Request for Proposals. The follo i tline of services
anticipated.

A. Pre-Construction (Design) Phase

1. Review and recommend revisions, if appropriate, to the

2. Develop the scope of work and prepare bid pack@ ner (DCAMM will
provide a template for the Trade bid packaggs articipate in the
prequalification and qualification of eac ) er subcontractors as
defined by law.

3. Attend and, if requested by DCAMM, sc ]
meetings for the exchange of information ect, and review of design progress,
permits and approvals. All 1ags shall b tion and time convenient to the

4 tion documents and make recommendations to
DCAMM as to valuée ctability, suitability of materials and equipment,
scheduling, time, i construction, and the clarity, consistency and

coordination of doc

ates for the entire construction and for phases or portions of
AMM, and work with the project designer to reconcile differences.

ates and value engineering analyses during the development of
ign Development, and Construction Documentation phase of the project.
ith the Designer to reconcile differences.

Schematic Design,
The CMs

7. DCAMM may require additional cost estimates to confirm budget due to modifications made via
design workshops. The CM shall work with the Designer to reconcile differences.

8. The CM shall assign a professional project scheduler possessing building and site design and
construction experience. If deemed qualified by DCAMM, the CM can assign an in-house
scheduler. Develop a detailed critical path method (CPM) schedule that identifies all design
activities, permits and all other activities required to be completed before construction activities
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10.

10.

11.

can begin and a preliminary construction schedule. The CPM project schedules shall be developed
using Microsoft Project’s latest version.

Develop, in coordination with DCAMM, a system for tracking project costs and cash flow.

Conduct activities relating to the procurement and award of Trade Contracts and all other contracts
for the furnishing of labor, materials, equipment, or other services in connection with the
construction of this project, in accordance with procedures to be developed by DCAMM and in a
manner that will meet Minority Business Enterprise and Women Business rise goals set by
DCAMM for the project.

Construction Phase

Obtain and pay for all required construction related permi

administration.

Manage and coordinate all Trade Cont
performance of the work.

Implement procedures followin ndards for reviewing and processing requests for
i 3 f the contract documents; shop drawings,
samples, and all ot t schedule adjustments, change order proposals, proposals

for substitutions, pa

Co nd observe all work in progress so as to ensure that the work is

pr

Atte DCAMM, schedule and lead regular project and construction progress
meetings, and condu regular meetings at the site with each subcontractor. All meetings shall be
held at a lo time convenient to the DCAMM Project Manager.

Develop and implement a change order control system using the internet based PMAS/Prolog

system software.

Establish and implement a Quality Control program including monitoring the quality programs of
all subcontractors.

Develop and implement a projectwide safety program, including monitoring and enforcement of
the program for Trade and subcontractors.
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12. Monitor closely the progress of construction of each subcontractor, prepare a construction
schedule report at least monthly and, if and as necessary, prepare and submit recovery schedules.

13. Provide a part-time independent, project-dedicated scheduler to develop, maintain and update the
detailed CPM schedule.

14. Furnish monthly reports concerning the progress of the work which address: (a) compliance with
the construction schedule, (b) status of testing and inspection activities per by the CM and

15. Determine when each subcontractor’s work is substantially gomplete and pre
documents.

16. Maintain complete and accurate records, includin
ing change orders,

y the project designer,
uilt drawings, and (h) all
other project related documents includi d to those utilizing the PMAS/Prolog

system.

C. Post-Construction Pha

In accordance with the project des implement procedures for orderly completion of
punch list items, checkout of utilities,
testing. Preparation aad delivery to the BEAMM warranties, as built drawings, maintenance manuals,
and the like, and gene dminister clos the project. Ensure performance of all warranty
obligations, resolution @ C and othgf post-construction requirements.
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Request for Qualifications for Construction Management at Risk Services
I11. Submission Instructions and Requirements and Evaluation Criteria

A. Submission Deadline 2:00 P.M. on the Date indicated on cover and page 1

An original and six complete copies, each in three hole binders (Original unbound) of the Statement of
Qualifications with all required forms, attachments, supporting documentation information must
be received by DCAMM on or before the submission time and date set forth @bove as determined by
DCAMM’s date/time stamp. All envelopes must be labeled “RFQ for C i
Services, (Project Number and Name),” with the respondent firm’s
telephone number and be mailed or delivered to the following address:

DCAMM Bid Room, Room 107
Division of Capital Asset Manag
One Ashburton Place, 1st Floor
Boston, MA 02108

& Maintenance

Statements of Qualification received by DCAM) [ dline specified above
will be rejected and returned to the respondent. gare cautioned'to allow sufficient time for
mailed materials to be received. Telecopi @=mailed qualifications will not be accepted.
Qualification statements will not be opene

B. Submission Reguirements

The respondent must submit all umentation listed below. Selection of the
respondents for Phase One, the preq ill be based on the submitted information
and materials, informati i ce, information obtained from references,
information obtained i
certification files, and i i may be obtained.

rm attached below and signed by an authorized representative, and
s required for Schedules A through L. Respondents must give

criminal penaltie

1. Qualifications Application: Respondent must complete the CM at Risk Qualifications
Application Schedule A attached to the SOQ below. Joint ventures must provide information
about each of the joint venture partners.

2. Executive Summary: Respondent must attach as Schedule B to the SOQ a cover letter or
executive summary detailing the key elements and factors that differentiate the respondent firm
from other firms. Joint ventures must provide information about the nature of the joint venture
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including the approximate percentage participation by each joint venture partner and the
division of responsibility among the joint venture partners. This letter/executive summary
should not exceed 6 pages.

3. Management Personnel and Project Organizational Chart: Respondent must complete
Schedule C attached to the SOQ below, and must attach at Schedule C both: i) an
organizational chart and ii) a resume for each and every person who will have any
management responsibility, direct or indirect, for the Project, including but not limited to
project executives, project managers, field superintendents and field en s. Joint ventures
must identify the company that employs each individual listed.

4. Similar Project Experience: Respondent must complete Sched

the second part of Schedule D requests information o
project respondent must include the name of the pro

information for the owner and project arch' : . the purpose of this
RFQ, “similar projects” shall mean projgé€ts g for the project were

similar complexity; the project wa
approximate size of this Project or IarQ i es must complete a Schedule D for each
individual joint venture partner.

of Schedule E requires a complete listing of any
espondent firm or any of its principals for violations of
any state or fedeka pdthi Stthree (3) years. Part C of Schedule E is divided into
requires a complete listing of all litigation involving a

ding or concluded within the past three (3) years in which the respondent
. Section 2 of Part C requires a complete listing of all administrative

he past three (3) years, in which the respondent firm was a named party.
rative Proceedings shall include: (i) any action taken or proceeding brought

taken by a governmental agency, department, or officer imposing penalties, fines, or other
sanctions for failure to comply with any such legal or contractual requirement, or (iii) any other
matter before an administrative body.) Section 3 of Part C requires a complete listing of all
arbitrations involving a construction project or contract, whether currently pending or
concluded in the past three (3) years, in which the respondent firm was a named party. Joint
ventures must complete all parts and subparts of Schedule E for each individual joint venture
partner.
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6. Safety Record: Respondent must provide its experience modifier for the past three years by
writing it in on the SOQ in the space provided and must also attach at Schedule F to the SOQ
documentation from its insurance carrier of its Workers” Comp. Experience Modifier for the
past three years. Joint ventures must complete a Schedule F for each individual joint venture
partner.

7. MBE/WBE and Workforce Compliance Record: Respondent must complete Schedule G
attached to the SOQ below providing information on the firm’s compliance record with respect

to Minority Business Enterprise and Women’s Business Enterprise par ion goals and
workforce inclusion goals for each and every project completed withif the past five (5) years
that had contractual MBE/WBE participation goals or minority a force goals

reports on Schedule G. Joint ventures must complete a indivi oint
venture partner.

the SOQ a letter from a surety com i ised to do business in the Commonwealth

and whose name appears on United gpartment Circular 570 on the surety
company’s letterhead (or a letter fro aftorney in fact authority and an
rming that it will provide respondent
firm with payment and ect in an amount equal to or greater than
110 per cent of the es e Project. This letter can either reference

10. Certificate of Eligibili tatement: Respondent must attach at Schedule J to the

ompleted Update Statement on the current form of Update

’s website. Joint ventures which are not yet DCAMM

enture must submit a Certificate of Eligibility and Update Statement for
pture partner.

11. t Management Reports and Operating Philosophy: Respondent must

y respondent on one or more of the Construction Manager projects listed on
Schedule D;Part A. In addition respondent may, at its option, include a brief statement of its
operating philosophy. If information on respondents operating philosophy is contained in its
Executive Summary attached at Schedule B the information should not be repeated at Schedule
K, but can be referenced.

12. Examples of Prior Experience on Sustainable construction and LEED--certified buildings:
Respondent must complete Schedule L attached to the SOQ below, listing prior project
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experience involving sustainable construction and LEED certified buildings. Joint ventures
must complete a Schedule L for each individual joint venture partner.

C. Evaluation Criteria for Selection

The respondent must submit all of the information and documentation listed in this RFQ. Selection of
the respondent for Phase One, the prequalification process will be based on the submitted information
and materials, information on prior project performance, information obtained from references,

1. Certification, Capacity and Bonding

a. Required Construction Manager,

prior Construction Manager at
least one project within the last ten ith'atetal construction cost in an amount

nding capability in an amount equal to or greater
tion cost for this Project (as set forth in the General

issued by BCAMM showing respondent is DCAMM certified in General Building
Construction with a single project limit in an amount equal to, or greater than, the estimated
construction cost for this Project (as set forth in the General Information section above).

To submit a proposal in response to this RFQ, a Respondent whether an individual firm or a
joint venture, must be certified in General Building Construction by DCAMM for a single
project limit in the amount of the Estimated Construction Cost set forth above for the Project or
greater and must also be within the aggregate limits of its DCAMM Certificate of Eligibility
(Form CQ7), and a copy of the Respondent’s current DCAMM Certificate of Eligibility must
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be included in the SOQ. Note, however, that a joint venture team must be certified in General
Building Construction by DCAMM for a single project limit in the amount of the Project
Estimated Construction Cost or greater and must also be within the aggregate limits of its
DCAMM Certificate of Eligibility, a copy of which must be included in the SOQ at the time its
submits its RFQ. If a respondent to the RFQ is a proposed joint venture (“JV”’) that is newly
formed or is not currently certified, then: i) each party to the proposed joint venture must be
individually certified by DCAMM and must submit a copy of its DCAMM Certificate of
Eligibility with its SOQ); ii) the JV respondent must state in the SOQ that it will seek
Certification from DCAMM as a joint venture in the category of Gene ilding

the time the SOQ is submitted; and iv) the JV resp i atisfactory to
DCAMM of bonding capacity, in the form set forth abo i
proposed joint venture in the amount of the Es
second phase of the selection process the

the Project. In the
has been selected in

For certification forms and additional
www.mass.qov/dcam/certification

is of the Aggregate Work Limit for this RFQ, the Estimated Construction
t as set forth above will be used with a construction duration for the Project

If a respondent to the RFQ is a proposed joint venture and the proposed joint venture is not yet
certified, then: i) each party to the proposed joint venture must be certified by DCAMM and
each must submit its own signed update statement (Form CQ3) as part of its SOQ); ii) at least
one of the parties to the joint venture must be certified by DCAMM in the category of General
Building Construction for a single project limit equal to or greater than the Estimated
Construction Cost of the Project and must be within the aggregate limits of its Certificate of
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Eligibility. When the second phase of the selection process is undertaken through an RFP, a
joint venture respondent that has been selected in the RFQ process, will be required to submit
its Certificate of Eligibility for the joint venture meeting the above requirements with its
proposal to the RFP.

For the required Update Statement Form and additional information see our web site.
www.mass.gov/dcam/certification

Or contact the Certification Office at:
DCAMM Contractor Certification Office
One Ashburton Place
Boston, Massachusetts 02108
Telephone Number (617) 727-4050 ext. 31415

2. Firms meeting the minimum experience criteria set fogth above, submittin

criteria:

Prior Similar Project Experience
Management Team and Organi
Financial Status

Prior Project Experience

History of Complian
Quality of performance
Reference_Information
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CM AT RISK RFQ INTEREST FORM
(For Submission to DCAMM Immediately)

Instructions: If your firm is interested in responding to this RFQ for Prequalification of CM at Risk
firms for this Project then you MUST fill out this CM at Risk RFQ Interest Form and submit it to
DCAMM by email as soon as possible and BEFORE you submit your response to the RFQ. Please
note that this form may be emailed to DCAMM, however, the Statement of Qualifications (“SOQ ")
with all required forms, attachments, supporting documentation and informationgubmitted in response
to this RFQ, cannot be emailed. It must be either hand delivered or mailed to
received by the time and date set forth in the RFQ.

Awarding Authority: Division of Capital Asset Management an
Mass. State Project No. (Project Number)
Project Title: (Project Name and Location
Email this CM at Risk RFQ Interest Form to the D
Bidroom.dcamm(@state, ma.
By submitting this CM at Risk RFQ Intere identified firm is expressing its interest in
the above-referenced public building projec
DCAMM’s E-Bid Room and on www.comm gs for this Project. DCAMM's E-
Bid Room system vendor will ew addendum is issued alerting firms

that opt to receive these notifi een issued. Interested vendors must
affirmatively opt to receive notice j

other correspondenc

Firm Name:

Addres,

Telephone:

Email address:

By:
(Signature of Authorized Representative)
(Print Name/Title)
Date:
DCAMM RFQ CM 5/17 Template Page 16 of 43
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STATEMENT OF QUALIFICATIONS SUBMISSION CHECKLIST
For Prequalification of CM at Risk Firms

PLEASE NOTE THAT INCOMPLETE OR LATE STATEMENTS OF QUALIFICATION
FOR CM at RISK PREQUALIFICATION WILL NOT BE CONSIDERED. THEREFORE,
BEFORE SUBMITING YOUR FIRM’S RESPONSE TO THIS RFQ PLEASE REVIEW THE
FOLLOWING:

[ ] iled i i form in this

[]

S comp. experience
participation;
rtions of most recent

iredanformation set forth herein.
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CM at Risk Statement of Qualifications Form (SOQ)

Firm Name:

Mailing Address:

Street Address (if different from mailing address):

Telephone Number: Email:

Contact Person: Title:

Firm acknowledges Addenda numbered
A.

Qualifications Application: Respondent MU
Application Schedule A attached below. Jg
of the joint venture partners.

Executive Summary: Respondent a§ Schedule B a cover letter or executive
summary detailing the key elements BLe
other firms. This letter/executive summar axceed 6 pages. Joint ventures must

e including the approximate percentage
participation by each j vision of responsibility among the joint
venture partners.

rganizational chart and attach to it a resume for each
anagement responsibility, direct or indirect, for the

part of Schedule D requests information on similar projects in general. For each project,
respondent must include the name of the project, location, description of project, description of
respondent firm’s role, scope of work, original contract sum, final contract sum (with
explanation), date completed and the name, organization, address and telephone contact
information for the owner and project architect for each such project. For the purpose of this
RFQ, “similar projects” shall mean projects where the construction cost for the project was for
an amount similar to the amount of the estimated construction cost of this Project; the project
was one of similar complexity; the project was of similar type or scope; and the project was the
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approximate size of this Project or larger. Joint ventures must complete a Schedule D for each
individual joint venture partner.

E. Terminations and Legal Proceedings: Respondent MUST complete Schedule E (all parts
and subparts) attached below. Part A of Schedule E requires a complete listing of each and
every project on which the respondent firm was terminated or failed to complete the work
within the past five (5) years. Part B of Schedule E requires a complete listing of any

arbitrations involving a constructio
concluded in the past three (3) years, :
ventures must complete ile E for each individual joint venture
partner.

Workers Comp.
Experience Modifier

and Workforce Compliance Record: Respondent MUST complete Schedule G
attached below providing information on the firm’s compliance record with respect to Minority
Business Enterprise and Women’s Business Enterprise participation goals and workforce
inclusion goals for each and every project completed within the past five (5) years that had a
contractual MBE/WBE participation goals or minority and women workforce goals. In
addition, respondent MUST ATTACH documentation from the project owner or independent
project manager supporting the actual participation and inclusion amounts it reports on
Schedule G. Joint ventures must complete a Schedule G for each individual joint venture
partner.

DCAMM RFQ CM 5/17 Template Page 19 of 43
(Project Number-Project Name and Location) (Date of RFQ)




H. Audited Financial Statement: Respondent MUST attach at Schedule H a complete copy of
its audited financial statement for the most recent fiscal year. Joint ventures must attach a
Schedule H for each individual joint venture partner.

l. Letter from Surety Company Evidencing Bonding: Respondent MUST attach at Schedule |
a letter from a surety company that is licensed to do business in the Commonwealth and whose
name appears on United States Treasury Department Circular 570 on t ety company’s
letterhead (or a letter from a surety agent with attorney in fact authoti#y and an orlgmal power

payment and performance bonds on the Project in an amount eqlia
cent of the estimated construction cost of the Project. This letter can

J Certificate of Eligibility and Update Statement: Resp Schedule J
both a current Certificate of Eligibility (issue ndent is certified
in General Building Construction with app d aggregate limits as

Statement available on DCAMM’s ,
ventures which are not yet DCAMNI €ertifi 0 nt venture must submit a Certlflcate of

Eligibility and Update Statement forigachsindividualjeint venture partner.

K Examples of Project Operating Philosophy: Respondent MUST
attach at Schedule K Spe C an 3) of Project Management Reports that
were prepared by responden e e of the Construction Manager projects listed on

Schedule D, Part A. In additio NtYmay, at its option, include a brief statement of its

perience on Sustainable Construction and LEED--Certified

piust complete Schedule L attached to the SOQ below, listing prior
involving sustainable construction and LEED certified buildings. Joint
ventures must complete a Schedule L for each individual joint venture partner.

Failure to accura
disqualification of

nd completely provide the information requested may result in the
respondent.
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(Project Number-Project Name and Location) (Date of RFQ)


http://www.mass.gov/dcam/certification

This form MUST be signed by an officer of the firm or an individual so authorized by an officer of the
firm who has personal knowledge regarding the information contained herein and submitted with the
SOQ.

To the Division of Capital Asset Management and Maintenance

The undersigned declares that he or she has carefully examined all the documents contained in the CM
at Risk Request for Qualifications (RFQ) solicitation for the Massachusetts StateProject referenced in
the footer below, and certifies to the best of his/her knowledge, that this State Qualifications
fully complies with all of the requirements of the RFQ and all addenda an rifications issued in
regard to the RFQ.

subsequent proposal; that it is made without any connection
submission for the same work; that no person acting for, o
Massachusetts is directly or indirectly interested in this Stateme ifications or‘any subsequent
proposal, or in any contract which may be made undg i ise therefrom; that

The undersigned further certifie

provisions of section twenty nine
provision of any other chapter of the or any rule or regulation promulgated thereunder,
and further is not debg i [ ction work under any law, rule or regulation of

the federal governme

Signatu

(Signature of Authorized Representative)

Name:

Title:

Firm Name:

Date:

DCAMM RFQ CM 5/17 Template Page 21 of 43
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SCHEDULE A

Schedule A -CM at RISK QUALIFICATIONS APPLICATION

Firm Name:

1. BUSINESS INFORMATION

Type of business entity (corporation, partnership, joint venture, etc.):

Number of years in business under current business name:

List all other business names firm has operated under and t e frames for each:

If firm is a corporation, provide the follo

State of incorporation:

Name of President:

Name of Vice President:

Name of Secretary or

Name of Tr@asurer:
If firm j ign corporation, is it registered to do business in Massachusetts?

d is selected, it is required under M.G.L. c. 30, 8. 39L to obtain from
ry @f State, One Ashburton Place, 17th floor, Boston, MA a certificate
is registered to do business in Massachusetts, and to furnish said certificate

stating that the corporati
ity prior to the award.

to the awardingyautho
If firm is a partnership or joint venture provide the following information:

Type of partnership/joint venture: Date of organization:
Name of each partner or venturer:

DCAMM RFQ CM 5/17 Template Page 22 of 43
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Is partnership or joint venture registered in Massachusetts?

If firm is a foreign limited partnership and is selected, it will be required under M.G.L. c. 30, 8. 39L to
obtain from the Massachusetts Secretary of State, One Ashburton Place, 17th floor, Boston, MA a
certificate stating that the partnership is registered to do business in Massachusetts, and to furnish said
certificate to the awarding authority prior to the award.

For each general partner or venturer that is a corporation, provide the following information (use
additional sheets if necessary):

Name of corporation:
State of incorporation:
President:

Secretary or Clerk:
Treasurer:

Name of corporation:
State of incorporation:
President:

Secretary or Clerk:
Treasurer:

If firm is individually owned provide the

Name of Owner:

Date of organization:

Owner’s Residence

2. LICENSU PERFORMANCE INFORMATION

List all jurisdictions and trade categories in which the firm is legally licensed or otherwise qualified to
do business and for each jurisdiction provide registration and license numbers where applicable:

DCAMM RFQ CM 5/17 Template Page 23 of 43
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If the firm customarily provides scopes of work with its own forces please identify the types/areas of
work below:

3. REFERENCES

Provide three trade references below include name of reference, current
number and address:

telephone

Provide two bank references below, include f refere urgent contact person, telephone
number and address:

DCAMM RFQ CM 5/17 Template Page 24 of 43
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SCHEDULE B

Schedule B - EXECUTIVE SUMMARY

Respondent must attach Executive Summary here

Not to Exceed 6 Pages
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Organizational Chart for the Project to this Schedule C. Attach additional sheet

Schedule C - MANAGEMENT PERSON

SCHEDULE C

NAME

TITLE

ROLE/JOB RESPONSIBILITIES
ON THIS PROJECT

EDUCATION & EXPERIENCE
# OF
YEARS

COMPLETED PROJECTS
(if resume lists all completed
projects this section can
reference resume)

W/FIRM

DCAMM RFQ CM 5/17 Template

(Project Number- Project Name and Location)

Page 26 of 43
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SCHEDULE D

the respondent was the
he project was for an amount
project was of similar type or

scope; and the project was the approximate size of this Project or Iarger On Part the owner and designer for each

and every project listed on Part A or Part B. Attach additional sheets if necessary.

Part A. CM PROJECTS — List only projects on which the fi anager in this

section.

PROJECT NAME & PROJECT PROJECT DESCRIPTION DESCRIPTION OF SERVICES ORIGINAL AND FINAL PROJECT
LOCATION OWNER PROVIDED BY FIRM CONTRACT AMOUNT START AND
WITH EXPLANATION COMPLETION
DATE

y

Page 27 of 43
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Schedule D - SIMILAR PROJECT INFORMATION (continued)
irm Name:

Part B. GENERAL CONTRACTOR PROJECTS - List only projects on whic irm was the General

Contractor or Prime Contractor and was not the Construction Manager in thi ion. ach additional

sheets if necessary.

PROJECT NAME & PROJECT PROJECT DESCRIPTION DESCRIPTION OF SERVICES ORIGINAL AND FINAL PROJECT
LOCATION OWNER PROVIDED BY FIRM CONTRACT AMOUNT START AND
WITH EXPLANATION COMPLETION
DATE
7
DCAMM RFQ CM 5/17 Template Page 28 of 43
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Schedule D — SIMILAR PROJECT INFORMATION (continued)

Part C. PROJECT CONTACTS — Respondent must list below contact informatio

projects listed on Schedule D Part A and Part B above. Be certain to confirm the

additional sheets of necessary.

irm Name:

r the Qwner and designer on each of the
I tion is current. Attach

PROJECT NAME &
LOCATION

COMPANY NAME CONTACT PERSON/ADDRESS TELEPHONE# FAX#

OWNER
DESIGNER

Yy

OWNER
DESIGNER

OWNER
DESIGNER

OWNER
DESIGNER

OWNER
DESIGNER

OWNER
DESIGNER

DCAMM RFQ CM 5/17 Template
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Schedule E - Terminations and Legal Proceedings

. which consists of Parts A, B and C as

INSTRUCTIONS: Respondent must complete Schedule E attached to the SOQ bel
Int Ventures must complete all

indicated herein. Be sure to complete all required parts of Schedule E as instructe
parts of Schedule E for each individual joint venture partner. Attach additional sHee

o PART A. Respondent must complete the chart in Part A by listin
terminated, failed to complete the work, or paid ligti r'the past five (5) years.

o PART B. Respondent must provide a complete the chart ig [ and every conviction or fine
the past three (3) years.

o PART C. Respondent must complete Part C, S gh 3 and provide the required information about any
and all legal proceedings whether cur [ oncluded within the past three (3) years, in which
the respondent firm was a named party, onstruction project or a construction contract.
Respondents are not requi ' or workers’ compensation matters. Part C is divided

th@Se brought in state or federal courts; (ii) any action taken by a governmental
agency, department, ofofficer imposing penalties, fines, or other sanctions for failure to comply with any
such legal or al requirement, or (iii) any other matter before an administrative body.)

= Section 3. Requires Respondent to list all arbitrations involving a construction project or contract.
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Part A. Terminations, Incomplete Projects, Liquidated Damages Paid - List each
terminated, failed to complete the work, or paid liguidated damages within the past
complete and accurate list may result in a firm being deemed unqualifie
Attach Additional Sheets If Necessary.

PROJECT SCOPE OF PROJECT START ESTIMATED % REASON FOR
OWNER WORK & END DATES CONTRACT COMPLETE FAILURE TO
COMPLETE,

PERFORMED AMOUNT
TERMINATION,
OR PAYMENT

OF LIQUIDATED
DAMAGES

PROJECT NAME & LOCATION

4
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Schedule E - Terminations and Legal Proceedings (Continued)

Name:

PROJECT NAME, MATTER CAPTION LIST LOCATION DESCRIPTION START/END STATUS
LOCATION & OWNER ENFORCEMENT OF OF DATES AND
AGENCY AND ALL | PROCEEDING ACTION OUTCOME
PARTIES ,
DCAMM RFQ CM 5/17 Template Page 32 of 43
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S (Continued)
Name:

SCHEDULE E - TERMINATIONS and LEGAL PROCEEDI

Part C. Legal Proceedings (List by Type of Action Specified in Sections
=  Section 1 — Litigation (excluding personal injury or workers’ compensa LITIGATION involving a
construction project or contract in which respondent firm was a na ding, or concluded within the
past three (3) years. (NOTE: You are NOT REQUIRED to list per j ensation matters.) Failure to
provide a complete and accurate list may result in a fir i ified and further action may be taken
against the firm. Attach Additional Sheets If Neces
PROJECT NAME, CASE CAPTION LIST ALL PARTIES LOCATION DESCRIPTION START/END STATUS
LOCATION & OWNER OF OF DATES AND
PROCEEDING DISPUTE OUTCOME
DCAMM RFQ CM 5/17 Template Page 33 of 43
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Schedule E - Terminations and Legal Proceedings (Continued)

Part C. Legal Proceedings (List by Type of Action Specified in Sections

a governmental agency, department,
or officer to enforce any law, regulation, code, legal, or contractual requi brought in state or federal courts; (ii)
any action taken by a governmental agency, department, or offi i ies, fi or other sanctions for failure to comply

and accurate list may result in a firm being deemed unqué i e taken against the firm. Attach Additional
Sheets If Necessary.

PROJECT NAME, CASE CAPTION LIST ALL PARTIES LOCATION DESCRIPTION START/END STATUS
LOCATION & OWNER OF OF DATES AND
PROCEEDING DISPUTE OUTCOME
v
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Part C.

Schedule E - Terminations and Legal Proceedings (Continued)
irm Name:

Legal Proceedings (List by Type of Action Specified in Sections 1t

Section 3 — Arbitrations - List ALL ARBRITRATIONS involving a construc oject or contract in which respondent

rs. Faillite to provide a complete

firm was a named party, whether currently pending, or concluded within the past three (
i e taken against the firm.

and accurate list may result in a firm being deemed unqualifigd and further act
Attach Additional Sheets If Necessary.

N
PROJECT NAME, CASE CAPTION LIST ALL PARTIES LOCATION DESCRIPTION START/END STATUS
LOCATION & OWNER OF OF DATES AND
PROCEEDING DISPUTE OUTCOME

Page 35 of 43

DCAMM RFQ CM 5/17 Template
(Project Number-Project Name and Location) (Date of RFQ)



SCHEDULE F

Schedule F— SAFETY RECORD

Respondents must list their workers compensation experience modifiers for the past three years
in the space provided on the Statement of Qualifications form and must also attach here
documentation from their insurance carrier of their Worker’s Comp ion Experience
Modifier for the past three years.
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were not met, explain why and indicate whether any sanctions or penalties were

SCHEDULE G

PROJECT NAME, CONTRACT | MBE | ACTUAL WBE ACTUAL | WORK- ACTUAL IF GOALS NOT MET EXPLAIN SANCTION
LOCATION & VALUE GOAL MBE GOAL WBE FORCE WORK- WHY OR
AWARDING PARTICI- PARTICI- | GOALS FORCE PENALTY
AUTHORITY PATION PATION PARTICI- AND

PATION AMOUNT
DCAMM RFQ CM 5/17 Template Page 37 of 43
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SCHEDULEH

Schedule H— AUDITED FINANCIAL STATEMENT

Respondent must attach its most recent audited financial ent here
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SCHEDULE |

Schedule | - LETTER EVIDENCING BONDING CAPACITY

Respondent must attach here a Ietter from a surety company (or from an agent meeting

of the estimated construction cost of the Project. The surety co
requirements set forth above.
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SCHEDULE J

Schedule J— CERTIFICATE OF ELIGIBILITY AND UPDATE STATEMENT

Respondent must attach here two documents:

1) a copy of its current DCAMM Certificate of Eligi CQ7) meeting
the requirements set forth above in this RFQ; and

2) a completed and signed DCAMM Updat
of Update Statement available on DCA
www.mass.gov/dcam/certification

tatement usin nt form
website,
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SCHEDULE K

Schedule K — EXAMPLES OF PROJECT MANAGEMENT REPORTS
and BRIEF STATEMENT OF OPERATING PHILOSOPHY

Respondent must attach here specific examples (no more than 3) o
Reports that were prepared by respondent on one or more of t
projects listed on Schedule D, Part A above. In addition responde tion
include a brief statement of its operating philosophy. If information

roject Management

operating philosophy is contained in its Executive Sumuary attached at the
information should not be repeated here, but can be ced.
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which involved sustainable design and/or LEED certified buildings. On Part B list the
each and every project listed on Part A. Attach additional sheets if necessary.

Part A. List Projects Involving Sustainable Design and/or LEE

ertified Buildi

PROJECT NAME & PROJECT PROJECT DESCRIPTION INCLUDING DESCRIPTION OF ORIGINAL AND
LOCATION OWNER DESCRIPTION OF SUSTAINABLE DESIGN SERVICES FINAL PROJECT START
OR LEED CERTIFICATION PROVIDED BY FIRM CONTRACT AND
AMOUNT WITH COMPLETION
X , EXPLANATION DATE
DCAMM RFQ CM 5/17 Template Page 42 of 43
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Schedule L —PROJECTS WITH SUSTAINABLE DESIGN and/or LEED.CERTIFIED BUILDINGS

(continued.)

Part B. PROJECT CONTACTS — Respondent must list below contact informa
each of the projects listed on Schedule L Part A above. Be certain to g)nfirm the co

the ow
infor

r and designer on
ion is current.

PROJECT NAME & COMPANY NAME CONTACT PERSON/ADDRESS
LOCATION

TELEPHONE# FAX#

OWNER
DESIGNER

OWNER
DESIGNER

OWNER
DESIGNER

OWNER
DESIGNER

OWNER
DESIGNER

DESIGNER

DESIGNER

DCAMM RFQ CM 5/17 Template
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